DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99Y002 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005674 REGGON NO : 5 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L3311
HY CSR 082 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE © SR 82 COLUMBI A ASPHALT & GRAVEL, |1 SUPERI OR PAVI NG CO.
SR 82 RAMP PAVI NG 3307 RIVER RD 2000 E BEECH ST--98901- 2147
99Y002 PO BOX 10268
PROJECT - FEDERAL YAKIMA WA 989021169 YAKIMA WA 989091268
COUNTY(S) : YAKI MA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 809500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
36, 262. 00 19, 000. 00 70, 000. 00
2 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
785. 00 1, 500. 00 1, 650. 00
3 REMOVI NG BRASS CAP
1. 0000 EACH 200. 0000 150. 0000 300. 0000
200. 00 150. 00 300. 00
STRUCTURE
4 BRI DGE DECK DRAI N
34. 0000 EACH 200. 0000 147. 0000 160. 0000
6, 800. 00 4,998. 00 5, 440. 00
SURFACI NG
5 CRUSHED SURFACI NG BASE COURSE
1010. 0000 t 12. 0000 14. 0000 20. 0000
12, 120. 00 14, 140. 00 20, 200. 00
LI QUI D ASPHALT
6 ASPHALT FOR TACK COAT
21. 0000 t 200. 0000 200. 0000 185. 0000
4, 200. 00 4, 200. 00 3, 885. 00
7 ANTI - STRI PPI NG ADDI TI VE
EST.
4,770.00 4,770.00 4,770. 00

CEMENT CONCRETE PAVEMENT
8 APPROACH SLAB JOI NT MODI FI CATI ON BRI DGE 82/ 139

34. 0000 hg 1, 200. 0000 600. 0000 660. 0000
40, 800. 00 20, 400. 00 22,440.00
9 COMPRESSI ON SEAL DAM BRI DGE 82/ 141
9. 0000 hg 60. 0000 1, 700. 0000 1, 870. 0000
540. 00 15, 300. 00 16, 830. 00

10 EXPANSI ON JO NT SYSTEM COMPRESSI ON SEAL
82. 0000 hg 575. 0000 50. 0000 55. 0000
47, 150. 00 4,100. 00 4,510. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
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COLUMBI A ASPHALT & GRAVEL, I

3307 RIVER RD

YAKI VA WA 989021169
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

000419

------- 2ND BI DDER -
SUPERI OR PAVI NG CO.

2000 E BEECH ST--98901-

PO BOX 10268
YAKI VA WA 989091268
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

BI DS OPENED ON : May 26 1999

2147

809500

AWARDED ON : May 28 1999
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12

13

14

15

16

17

18

19

20

21

ASPHALT CONCRETE PAVEMENI
CRACK SEALI NG
EST.

PLANI NG Bl TUM NOUS PAVEMENT 38MM
7675. 0000 n

PLANI NG Bl TUM NOUS PAVEMENT 45MV
4325. 0000 n

PLANI NG Bl TUM NOUS PAVEMENT 76MV
15150. 0000 n

ASPHALT CONC. PAVEMENT CL. A PG 64-28
9540. 0000 t

JOB M X COWPLI ANCE PRI CE ADJUSTMENT

CALC
COVPACTI ON PRI CE ADJUSTMENT
CALC
TRAFFI C
ADDED RAI L ELEMENT
24.0000 EACH
BEAM GUARDRAI L TERM NAL DESI GN G
12. 0000 EACH
BEAM GUARDRAI L TYPE 1
48. 0000 n
REMOVI NG AND RESETTI NG BEAM GUARDRAI L

94. 0000 hg

9, 000. 00

1.1000
8,442.50

1.1000
4,757.50

1.1000
16, 665. 00

30. 0000

286, 200. 00

9, 690. 00

3, 630. 00

300. 0000

7,200. 00

70. 0000
840. 00

50. 0000
2,400. 00

40. 0000
3, 760. 00

9, 000. 00

1. 6900
12,970. 75

1. 6900
7,309. 25

1. 6900
25, 603. 50

27.0000

257,580. 00

9, 690. 00

3, 630. 00

63. 8000

1,531. 20

100. 0000
1, 200. 00

86. 4000
4,147. 20

61. 5000
5,781. 00

9, 000. 00

2. 7500
21, 106. 25

2. 7500
11, 893.75

2. 7500
41, 662. 50

34. 0000

324, 360. 00

9, 690. 00

3, 630. 00

70. 0000

1, 680. 00

110. 0000
1, 320. 00

95. 0000
4,560. 00

67.0000
6, 298. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99Y002 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005674 REGGON NO : 5 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L3311
HY CSR 082 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE © SR 82 COLUMBI A ASPHALT & GRAVEL, |1 SUPERI OR PAVI NG CO.
SR 82 RAMP PAVI NG 3307 RIVER RD 2000 E BEECH ST--98901- 2147
99Y002 PO BOX 10268
PROJECT - FEDERAL YAKIMA WA 989021169 YAKIMA WA 989091268
COUNTY(S) : YAKI MA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 809500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 FLEXI BLE GUI DE POST
378. 0000 EACH 20. 0000 18. 0000 20. 0000
7,560. 00 6, 804. 00 7,560. 00
23 PLASTI C STOP BAR
42.0000 w 25. 0000 21. 7500 24. 0000
1, 050. 00 913. 50 1, 008. 00
24 PLASTI C TRAFFI C ARROW
20. 0000 EACH 125. 0000 101. 0000 110. 0000
2, 500. 00 2, 020. 00 2, 200. 00
25 TEMPORARY PAVEMENT MARKI NG
1235. 0000 w 0. 5000 0. 5000 0. 5500
617. 50 617. 50 679. 25
26 PERMANENT SI GNI NG
L.S.
35, 000. 00 28, 975. 00 30, 000. 00
27 | LLUM NATI ON SYSTEM
L.S.
17, 000. 00 17, 930. 00 19, 000. 00
28 SEQUENTI AL ARROW SI GN
180. 0000 HR 4. 0000 4.5000 5. 0000
720. 00 810. 00 900. 00
29 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 4, 000. 0000 3, 500. 0000 4, 000. 0000
8, 000. 00 7, 000. 00 8, 000. 00
30 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
496. 0000 HR 10. 0000 6. 0000 6. 0000
4, 960. 00 2,976. 00 2,976. 00
31 TYPE Il BARRI CADE
4. 0000 EACH 150. 0000 100. 0000 100. 0000
600. 00 400. 00 400. 00

32 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
9, 240. 00 500. 00 2, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* % *  BI D TABULATI ON REPORT * * *
PS&E JOB NO: 99Y002 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005674 REGGON NO : 5 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L3311
HY CSR 082 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE © SR 82 COLUMBI A ASPHALT & GRAVEL, |1 SUPERI OR PAVI NG CO.
SR 82 RAMP PAVI NG 3307 RIVER RD 2000 E BEECH ST--98901- 2147
99Y002 PO BOX 10268
PROJECT - FEDERAL YAKIMA WA 989021169 YAKIMA WA 989091268
COUNTY(S) : YAKI MA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 809500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
33 TRAFFI C CONTROL LABOR
900. 0000 HR 29. 0000 29. 0000 29. 0000
26, 100. 00 26, 100. 00 26, 100. 00
34 TRAFFI C CONTROL VEHI CLE
70. 5000 DAY 50. 0000 50. 0000 50. 0000
3, 525. 00 3, 525. 00 3, 525. 00
35 TRAFFI C CONTROL SUPERVI SOR
420. 0000 HR 35. 0000 31.5000 31. 5000
14, 700. 00 13, 230. 00 13, 230. 00
36 CONSTRUCTI ON SI GNS CLASS A
38. 4000 e 65. 0000 55. 0000 55. 0000
2,496. 00 2,112.00 2,112.00
OTHER | TEMS
37 MONUMENT CASE AND COVEF
1. 0000 EACH 300. 0000 200. 0000 350. 0000
300. 00 200. 00 350. 00
38 ADJUST JUNCTI ON BO»
38. 0000 EACH 100. 0000 116. 0000 80. 0000
3, 800. 00 4, 408. 00 3, 040. 00
39 TRAI NI NG
630. 0000 HR 4. 0000 2. 0000 1. 0000
2,520. 00 1, 260. 00 630. 00
40 ROADSI DE CLEANUP
EST.
6, 000. 00 6, 000. 00 6, 000. 00
41 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99Y002 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005674 REGGON NO : 5 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L3311
W CSrR 082 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 82 COLUMBI A ASPHALT & GRAVEL, | SUPERI OR PAVI NG CO.
SR 82 RAWP PAVING 3307 RIVER RD 2000 E BEECH ST--98901- 2147
99Y002 PO BOX 10268
PROJECT - FEDERAL YAKIMA WA 989021169 YAKIMA WA 989091268
COUNTY(S) : YAKI MA CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 809500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
42 CREDI T/DEBITS - M NOR CHANGES
CALC
-31.00 -31.00 -31.00

CONTRACT TOTAL $652, 870. 50 $552, 751. 90 $714, 905. 75



